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St. Louis Job Corps Center Amendment 1-3 Solicitation No. DOLO99RB20702
06-23-2009 Amendment 1

SECTION 1 - RESPONSE TO QUESTIONS

1.

All of the 2nd floor Plumbing drawings (P-2, P-4, & P-6) have keyed notes that apply only
to the 1st floor. Please issue the correct 2nd floor notes.

Response: See changes under Section 3 of this Amendment.

The Architectural Attic plans (A2-10, A2-11, & A2-12) appear to show ductwork in the attic
but, none of the HVAC drawings say anything but “2nd Floor HVAC Plan". We need some
building “"cut/cross sections” thru the building (both architecturally and MEP-wise) to
assist in coordinating the locations of ductwork, piping, conduit, equipment, etc. The
single sprinkler section on FP-3 is not enough. Full section cuts thru the building would
help all trades with coordination issues.

Response: Second Floor HVAC ductwork is running in the attic. The Contractor is
responsible for coordination drawings, see Specification Section ( 01310).

The Electrical drawings show voice, data, and CATV locations/outlets but there are no
Speciflcations in Div. 16 of the spec book for these items. The only "low voitage™ specs
issued are for the fire alarm. Please issue specifications for voice, data, and CATV.
Response: The electrical plans and specifications call for the instailation of conduit and
boxes for the installation of the voice, data, and CATV cabling which will be installed by the
Job Corps Data Center. Voice, data and CATV cabling is not in this contract.
Currently, the plans only show signage on the bathrooms. But | know that by code, the
Stairwells, Electrical rooms, and Mechanical rooms will require signage. And will the
actual dorm rooms/suites require signage as well? Please clarify.
Response: Defer this to Amendment No. 2
There is no "attic draft stopping” shown. Are any draft stops required in the attic?

Response: Defer this to Amendment No. 2

Will any of the interior bartitlons (ie: bathroom or other) get batt insulation?
Response: No batt insulation is required for interior partitions.

Would a "blown-in" attic/ceiling insulation be acceptable in lieu of batt insulation?
Response: "Blown-in" attic insulation is not acceptable.

Note #21 on C7 shows the precast underground vault to be F & | by the electrical sub. The
note also refers to sheet C11 for more details on this item. There is no sheet C11. Please
clarify.

Response: The detail is on sheet C10.

Note #24 on C7 indicates the electrical contractor is to connect the new underground
service to the existing electrical service. Where does each end of the existing electrical
service terminate? Is the electrical sub to locate and "intercept” the existing conduit to
back feed an existing service to an existing building? Please clarify the intent and scope
of this work.
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06-23-2009 Amendment 1

10.

1.

12,

13.

14.

15.

Response: Reference symbol #24 is located south of the rear entrance to the existing
recreation building and refers to the existing service into this building. The existing service for
this building begins as a pole mounted aerial run from the transformer serving this building
and goes underground into the building's electric service room. The pole mounted
transformer serving this building along with all aerial equipment is being removed and a new
ground mounted transformer is being set in the same area where the existing service for this
building goes underground. The new ground mounted transformer is being fed from new
underground primary wiring. The electrical sub will connect the existing service to the new
ground mounted transformer.

At Pre-Bid, you indicated that the government was creating another gate for construction
entrance to the site. Please clarify the extent of the work associated with this entrance. Is
the government completing in its entirety, meaning are they responsible for curb cut (and
removal at end of job), any and all fencing, paving or temporary roads, and security at the
gate? WIll there be pavement from the gate, to our jobsite, by others? Will the gate have a
provision for dual gate entry for union and merit shop contractors? | assume this same
gate will be in place for the demolition contractor, we are trying to determine the extent of
our work assoclated with gates and confinement of site.

Response: The rear entrance check-point and gates is not part of this project. All entry to
the site will be through the Strafford Avenue Center entrance, coordinated with the Center

Director.

Is there anything in the contract documents that further defines the 100% small business
set-aside program, and compliance of such?

Response: Clause 52.219-6 - Notice of Total Small Business Set-Aside is referenced in
Section 1, Contract Clauses of the solicitation package. See Federal Acquisition Regulation
(FAR), Part 19 for definitions.

You indicated that MSD permits were “ready to pick up”. Who pays for that permit?
Response: The Center will pay for the MSD permit.

Regarding Utility services to the site, a statement was made that saild Ameren and Laclede
Gas were “ready to go”. Are there any line extension costs associated with this project.

Response: lLaclede Gas and Ameren/UE services have been coordinated. Fee for
Ameren/UE will be paid by the Center. No fee is associated with Laclede Gas service.

Since this is a government site, who is responsible for Fire Protection, and inspection of
construction relative to fire protection? Our project we just completed immediately to the
west of Job Corp was inspected by Normandy fire. Who pays for fire permits? is there a
Fire Department review completed?

Response: This Federal government property and project is exempt from local permit
process and inspection. The Architect/Engineers on this project are responsible for Owner
Quality Assurance inspections.

Pre-Bid mentioned that contractor parking was available off Stratford. If crafts park on
Stratford, will they be able to enter the site at the normal gate on Stratford, and walk thru
the job corps to get to the jobsite?

Response: The Contractor{s) are responsible to make their own construction parking
arrangements off campus. Access to the site through the Strafford Ave. entrance shall be

coordinated with the Center Director.
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16.

17.

18.

19.

20.

21,

22,

23.

Can a standard AlA A702 and A703 be used as Application for payment in lieu of the Pay
request form included in the standard forms?

Response: Standard AlA forms are acceptable.

Please clarify the condition of the site when we accept it from the Demolition Contractor.
Will all fill be compacted and tested to confirm compaction? Is the building pad and ali
grading of site turned over at sub-grade elevation? Will the fence separating the
demolition project form the operating job corps remain in place for our project?

Response: No, the soils at the demolition sites will not be compacted or tested by the
demolition contractor. As shown on A1-2 Demolition Site Plan, Demolition Contractor will
remove Bldg.#304, #308, #230, #230A, #237, #234A and East Wing of Bldg.#234. They will
haul off all debris from demolition and de-water the excavated holes until the start of the
Dorms project construction. They will also pile up all disturbed clean dirt on ground next to
the excavated holes. The soil remediation, the building pads and site grading will be under
this contract. The fence separating the demolition project will be removed by the Center in
coordination with the General Contractor for this project.

What inspections will be required on the structures, and by who, and at what intervals will
inspections be made ? Since it will not be inspected by the city or county.

Response: In compliance with the QC plan (Section 01410 of the Specifications) the
Contractor will be responsible for hiring an independent testing and inspection agency to

perform all specified inspections. In addition, the A/E will perform standard compliance
inspections as part of their Construction Administration responsibilities for compliance with

design.
The structural steel specifications require fabricators to be AISC certifled. There are very
few AISC certified steel fabricators in the area. May this requirement be waived?
Response: See Specification change under Section 2 of this Amendment.

Is there a more specific estimate for bonding purposes other than “more than $10 mitlion”?

Response: The estimate for bonding purposes will depend on the bid submitted.

Is the general contractor required to pay for any permits or fees other than those stated in
allowances 1 and 27 -

Response: The general contractor is not require to pay any permit fees on this project;
Utility connection fees are paid by the Owner. Allowances 1 and 2 will be deleted from the

project.
Please confirm that the project is NOT tax exempt.
Response: This projectis NOT tax exempt.

Will contractors be allowed to visit the site again? May contractors visit the site at any
time during normal business hours?

Response: Contractors are allowed to visit site again. Please contact the Center Director of
Job Corps Center at 314-679-6222 to arrange a visit.
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SECTION 2 - CHANGES TO SPECIFICATION
Revise the specifications sections as outlined below according to the following text in BOLD:

DIVISION 1 - GENERAL REQUIREMENTS SECTION 01210 ALLOWANCES

a. Delete subparagraph 3.03 SCHEDULE OF ALLOWANCES
- Delete MSD connecting Fee $33,720.00

- Delete AmerenUE Charge $153,000.00

DIVISION 5 - METALS SECTION 05120 STRUCTURAL STEEL

a. Change paragraph 1.5A to read as follows:

A. Fabricator Qualifications: A firm experienced in fabricating steel structures similar to
those indicated for this Project and with a minimum10 years of successful in-service
performance.
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SECTION 3 - CHANGES TO DRAWINGS
Revise the following sheets as outlined below.

1. SHEET C7 ELECTRIC PLAN

a. Change Keynote #21 to read
Precast underground vault structure. See Detail on C10. Furnished and installed by contractor.

2. SHEET C4 SEWER PLAN

a. Change detention structure as shown on AMEND #1-1 per MSD comment.

3. SHEET C10 SITE DETAILS

a. Add manifold connecting the ends of corrugated metal pipes on south ends as shown on
AMEND #1-1, AMEND #1-2 & AMEND #1-3.

b. Add an access manhole MH4-1 over corrugated metal pipe as shown on AMEND #1-1, AMEND #1-
2, AMEND #1-3 & AMEND #1-4.

6. SHEET P2, P4, P6 PLUMBING PLANS

a. Revise Plumbing Keynotes on 2nd Floor for DORM. #1, DORM. #2 & DORM. #3 as shown on
AMEND #1-6.
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SECTION 4 - MANUFACTURE/PRODUCT APPROVAL REQUESTS

1. SECTION 08211 - FLUSH WOOD DOORS

a. Flush Wood Doors as manufactured by Oshkosh is considered as an approved equal product.

b. Flush Wood Doors as manufactured by VT Industries is considered as an approved equal product.

2. SECTION 08711 - DOOR HARDWARE

a. Door closers, locks and exit devices as manufactured by DORMA is considered as an approved
equal product.



St. Louis Job Corps Center
New Dormitory Buildings
DOL0O99RB20702

SECTION 5 - PRE-BID CONFERENCE RECORD
Date: June 17, 2009
Time: 1:00 p.m. CST

Location: St. Louis Job Corps Center
4333 Goodfellow Boulevard,
St. Louis, Missouri

1. Sign-in
A.  Sign -in sheets will be distributed and all participants asked to sign-in prior to
leaving the meeting. ,

2. Opening Remarks:

A.  Attendees welcomed by Reginald Young (Center Director) and Carleton Hawpe,
Project Manager. ESC, DOL.

B. Introductions
1) Owner’s Representatives
a. Carleton Hawpe, Project Manager, ESC/PBDewberry
b. By phone: Monica Gloster, Contracts Specialist, DOL

2) AJ/E Design Team Personnel
a. Lei H. Mak
b. Chi H. Kwan

C. Ground Rules

1) It will be explained that no questions would be entertained at this meeting.
2) All questions need to be submitted in writing.

3) All questions will be answered in writing via Amendment(s) posted to
the www tho zov web site.

Written submittals may be ¢-mail, fax, or letter, and shall be submitted to the following:

a. DOL
Monica C. Gloster, Contract Specialist
gloster.monicaicedol gov
Phone: (202) 693-7982
Fax: (202) 693-7966

b. Architect
Lei Mak, Mak Architects, Inc.
makemakarchiteets. com
Phone: (314) 997-3%02
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Fax: (314) 993-3761

3. Access to Project and Bidding Information

Al Bidders List / Plan Holder List:

1

)

A copy of the current plan holders list will be attached to Amendment No. 1 for

Bidder reference.
A list of pre-bid meeting attendees will become a part of this Pre-Bid Mceeting
Record for Bidder reterence.

B. Federal Business Opportunities (FBO):

D

2)

FBO Announcement and updates to the Project and bidding process are
available at www ho oy, utilizing the Solicitation Number
DOL099RB20702 as a search protocol.

Government boilerplate portion of Specifications Division 00 is available via
download at xwww. tbo. gov.

C. Bidding Documents:

1)

3)
4)

5)

Bid Documents are available from Architect with the following:

a. Written request for Bid Documents.
b. Deposit of $500 in form of a check made payable to the U.S. Department of

Labor.
¢. Deposits are refundable, provided the Bid Documents are returned to

Architect in good and usable condition, as determined by Architect.

It a Bidder/Entity wishes to obtain additional sets of Bidding Documents, sets
will be available through Architect’s office at refundable deposit of $500 per set
of drawings and specifications.

No partial sets of Documents will be made available.
Unauthorized reproduction or distribution of Bid Documents is prohibited.

Plans and specifications will also be available for review at the following plan

rooms:
. Dodge Plan Room.

b. AGC Plan Room.

¢. Contractor Assisted Program
d. Reed Construction Data

o]

4. Project Overview: Lei Mak, Mak Architects, Inc.

A, Project consists of the construction of the tollowing:

1) Three two-story Dormitory Buildings of approximately 82,500 GSF total. Dorm #1

is approximately 25.200 st in size and Dorms #2 & #3 are approximately 28,700 sf

cach.

B. Building construction/assemblies are described as follows:

Page 2 of 6



1} 1BC 2003 - Type Il B construction.
2) Slab-on-grade without basements.

3) Typical Dormitory Wing is load-bearing masonry wall systems. (face brick + air
space + insulation + CMU wall)

4y Steel framing system is used at Lobby and Common Area.
5) Pre-engineered wood truss roof structures with 25-year asphalt shingle roofs.
C.  Code Compliance and Construction Permits.

1) Federal government property and projects are exempt from local permit process.
However, the dormitory design complies with IBC 2003 codes and other codes as
listed on the cover sheet.

2) The City will not be conducting inspections.

3) MSD Review is completed. Permit is ready to pick up.

4) Laclede Gas and Amren/UE services have been coordinated.
D. Site development including, but not limited to, the following:

1) Grading and earthwork.
2) Utility installation.

3) Sitessecurity lighting.
4) Sidewalks.

5) Roadways.

6) Parking areas.

7) Fences.

E.  Site Information.

1) The site is very tight. Currently a rear entrance and access road is being planned
and it will be ready for use as a construction access for this project. Limited
construction parking will be assigned and coordinated with the Center.

2) During the construction period of the dormitories, the Center will continue to
operate daily without interruption. General contractor shall maintain a minimum
impact to the operation of the Center during construction.

3) Limits: Confine construction operations to arcas within Contract limits indicated.

4) Geotechnical Exploration Report is included in the front end of Project Manual.
Nine sotl borings were drilled and 27 soil test pits were excavated. The extensive

exploration was performed to develop the construction recommendations related
to underground demolition and sotl remediation.

F. Bidding Documents include the following:

1y One (1) volume of Drawings.

Page 3 of 6
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2) One (1) volume of Specifications.

3) No Amendments (Addenda) have been issued as of the pre-bid meeting date. When
Amendments are issued, they will be posted to www.tbo.gov for Bidders to
download.

G. Specifications Division 01 items to note:

1) Detailed Contractor Phasing Plan with the Construction CPM (Critical Path Method)
is required. See requirements in Specifications Section 01100 "Summary of
Work".

2) Detailed coordination drawings are required.
a. Review project coordination drawing requirements in Specifications Section
01310 " Project Management and Coordination”.

3) Project Web Site will be utilized.
a. Provided by Architect for hosting and managing project communication and
documentation until Contract Closeout.
b. Review requirements of the project web site in Specifications Section 01310 "
Project Management and Coordination”.

4) Video taped demonstration and training is required in Specification Section
01820.

5) Detailed quality control plan is required.
a. Review quality control requirements in Specifications Section 01410
"Quality Control, Testing, and Inspection Services".
b. Quality control plan must be approved prior to start of work.
¢. Quality control personnel's minimum experience requirements.
d. Contractor provided testing and independent inspection service
requirements.

6) Comparable (Equal) product considerations are specified.
a. Review product requirements in Specifications Section 01600
"Product Requirements".
b. A detailed comparison of significant qualities of proposed product is required.
¢. Comparable product requests shall be submitted in writing to
Architect/Engineer.
5. Project Overview — DOL Project Manager
A. Contract:
1y Project will be constructed under a single prime contract.
2y Contract will be with the U.S. Department ot Labor in Washington, DC.
3)  Project period of performance is 487 calendar days from Notice to Proceed to
Substantial Completion, and 546 calendar days from Notice to Proceed to contract
closeout.

4) Estimated price range of the construction is over $10.000,000.

Sy Project is NOT tax exempt.

Page 4 ot 6



6) Conformance with Davis Bacon Wage Rates is required.
7y Registration in the Central Contractor Registration (CCR) is required.

8) 100% Small Business Set-Aside acquisition:
a. This is a 100% Small Business Set-Aside contract; any questions are to be
directed to DOL/Div. of Job Corps A E and Construction Services, Contract
Specialist, Monica Gloster at (202) 693-7982.

9) Liquidated damages for failure to complete the Work within the specified time
are outlined in the government boilerplate.

10) Bid Bond is required, and specific requirements arc in the government
boilerplate.

11} Performance and Payment Bonds are required and specific requirements are
in the government boilerplate.

B.  Conditions Affecting the Work:

1) Bidders should visit the site during this pre-bid walkthrough and take such steps as
may be necessary to ascertain the nature and condition of the work, and the general
and local conditions, which can affect the work or the cost thereof. Failure to do so
will not relieve the bidders from the responsibility for estimating properly the
difficulty or cost of successfully performing the work. The Government will
assume no responsibility.

C.  Bid Opening:

1) Date: Wednesday, July 22, 2009.

2y Time: 2:00 p.m. local time.

3) Location: Mak Architects, Inc. 8328-R Olive Blvd., St. Louis, MO 63132,

D.  Bidder Questions and Interpretations During the Bidding Period:

1} All questions regarding the Solicitation and Contract Documents must be submitted
in writing and will be answered in writing by DOL in an amendment to the
Solicitation Package, posted on the FBO. It is the responsibility of the bidders to
keep updated on all amendments through the FedBizOpps website — w s w . tho zov.

2) Written submittals may be by email, fax, or letter, and shall be submitted to the
following:

4. DOL Contract Contact (Monica Gloster).
b.  Architect (Mak Architects)

CONTACT INFORMATION
A, DOL/Div. of Job Corps A/E and Construction Scrvices, Contract Specialist: Monica

Gloster, Phone: (202) (93-7982, Fax: (202) 693-2965, E-
mail: cLoarer o o del Lo
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B. DOL Contracting Ofticer’s Technical Representative: Johannes Hotfman, RA, COTR,
Phone: (202) 693-8012. Fax: (202) 693-2965, E-mail: hottman jehunnes o Job vor

C. PBDewberry Project Manager: Carleton Hawpe, ESC P.M.: Phone: (703) 516-2240,
Fax: (703) 516-2299, E-mail: havwpe cardeton o dol ooy,

D.  Koht'acne: AMES Contracts Manager: Lorenzo Brown, Phone: (703) 516- 2200, Fax:
(703) 516-2299, E-mail: brovn.lorcnzo.dol sov.

E.  Mak Architects, Inc. Project Manager: Lei H. Mak, AlA: Phone: (314) 997-3802,
Fax: (314) 993-3761, E-mail: muak « makarchitects.com,

AMENDMENTS (ADDENDA) AND MEETING FOLLOW-UP

A. Amendments will be available for download at v w tho gov.

SITE WALK-THRU. Led by A-E Team
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ST LOUIS JOB CORPS CENTER
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PRE-BID CONFERENCE 6-17-2009 1 .00PM

EMAIL

HOW DID YOU FIND

NAME/POSITION COMPANY/ADDRESS/PHONE

ST. LOLIS JOB CORPS
$333 GOODFELLOW BLVD.
ST LOUVIS, MO w3120

REGINALD S. YOUNG

OLT THIS PROJECT

voung.reginaldes jobcorps.org

CARLETON HAWPE PB DEWBERRY ESC

PH: TH3-516-2240

hawpe.carletoniz dol.gov

CHIH. KWAN MAK ARCHITECTS, INC.

makmakarchitects.com

LEIH. MAK MAK ARCHITECTS, INC.

mak«i makarchitects.com

MIKE SEIDEL GUNDAKER COMMERCIAL GROLP

mseideli@gundakercommercial.com McGRAW HILL

KEN SMITH I GUNDAKER COMMERCIAL GROUP

ksmith@ gundakercommercial.com McGRAW HILL

KEVIN SNYDER HANENKOMP ELECTRIC COMPANY

I kevins@zhanenkompelectric.com INVITE

MEL SNYDER HANENKOMP ELECTRIC COMPANY

INVITE

|
|
melsi hanenkompelectric.com "

ALEC CHANDLER, JR.

LAYMAN CONSTRUCTION & LANDSCAPING

; MINORITY BUSINESS '

tay maninc( frontiemet.net | ENTERPRISE ‘

GATEWAY PAINTING CO.

: . - o MINORITY BUSINESS
victoregatewaypaintingco.com

05 SOUTHMOOR PLACE PHL

614-466-3112

ryanmorrissey ¢'morrisseyconstruction.com | FBO

VICTOR SMITH . ENTERPRISE

. : ‘ g

ERIC HOFFMAN ! GATEWAY FIRE PROTECTION :  ekhoffman(wgatewayfire.com | INVITE
| i | ‘
; i ¢ 3 p e T '
' E HUMMEL CONSTRUCTION | i !
' MARTY SNODE ‘ 127 E. MAIN ! msnode(@hummelconstruction.com | FBO |
| CHIEF ESTIMATOR L RAVENNA. O 44266 i i !
e e e e e e oo e i e i | |
- . : HUMMEL CONSTRUCTION ; ' .
: BREN‘F REDEf(\hR ‘ 127 E. MAIN ) I bredekerchummelconstruction.com I FBO '
i PROJECT MANAGER O RAVENNA, OFF 44266 i ] 1
I A e e — ——
. ] - - . i ~
i Ry . | KNOEBEC CONSTRUCTION :
i RA]“ DAD VENHAUS ! 8071 805 N, INDST. rvenhaus(@knoebeccon.com i CMD :
| PRESIDENT [ ST LOUIS. MO 62035 !
‘ . oL R S o e e
| RYAN MORRISSEY ! MORRISSEY CONSTRUCTION ! ‘
|

FSTIMATOR

p L
. TOM HUSTER
VICE PRESIDENT

GODFREY, IL 62035
KCTCONSTRUCTION
D315 LAKF BIUFF DRIVE
LS ULOUIS, MO 63123

,*! _
PH:

BiG BOYS STEEL LRECTION
PP MISSOURTBOTTOM RD

IAZET WOOD, MO 63042
GREENLEAF CONSTRUCTION
COVGH LM RD

KENSAN CITY MO od i

1 OWILLIAMS MECH
; 0PI LMAR BE VD,

ST LOVIS MO 62108

© O PARIC CORPORATION
1061 Beawbsatk Sprongs PL
LU allor MO 636K

HENTER MODULAR CONSTRUCTION
S HONS ESTATE DR

ONESHERG MO 68,5

JAMES CONSTRUCTION

TEUEAST AT

FHISBURGHL PA 596

¢ DON REICHENBACHEFR
ESTIMATOR

BILL KENYON
ESTIMATOR

JEROME LOGAN
MECHTNGINFER

RUBEN GUZMAN

OSCAR HENTER
PROIECT MAN SRR

MIKE NORCTLT
PO CT SN R R

FAX: 618-466-9254

3 4-894-KRRR

FAX: 314-594-T4 14

| e e

tomhusterckciconstruction.com FBO
Cmbeom wmo

— mbllyluz‘;Vrrekcnlcafcu;;tvmm 1 BO 7
/ jcmmcm,ijﬂi;mhv ac.com FBO

T R, !L, —

IMEHImani parc.com | FBO

chunter huntermodulaccom WEB 5.8

Wi

CRUZASICVORSON J JaMe s, Comt
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ST. LOUIS JOB CORPS CENTER
NEW DORMITORY BUILDINGS
PRE-BID CONFERENCE 6-17-2009 1:00PM

HOW DID YOU FIND

'

'

J

NAMEPOSITION COMPANY/ADDRESS/PHONE EMAIL A )
OUT THIS PROJECT
,,,,,,,,,,,,,,, v [ I — R
MKHAED RAGUSKY 11530 PAGE SERVICE RD. mraguskyfu facilitec-sti.com KT
CLOUIS. MO 63146
SLOHEY PANGEA INC.
S - T 1604 S JetTerson Ave. selywe pangea-sroup.com D.O.L.
PROFECT MANAGER st Lows. MO 6318
y LACKEY SHEET METAL
J'\SQS JoLy . SHENITIST jjolyariackeysheetmetal.com
PROJECT MANAGER ST LOUTS. MO 63102
- HOF CONSTRUCTION )
D‘A,\l HOF 3137 JAMIESON AVE. P 314-645-2200 hofeonsti@sbeglobal.net FBO
FSTIMATOR ST LOUIS, MO 63139
. QT B SCHNEIDER ELECTRIC .
STEV? SC H'lbl'_LR 6115 EVELINE ST, PH: 314-644-4700 ! Lsmith@schnerderelec.com FBO
PROJECT MANAGER ST LOLIS, MO #3139 ‘
. MILLER CONTRACTING ! -
J,IMMIEMILLER 2233 OLIVEST. PIE: 314-588-9006 1 jmiller@millercontractingservice.com GUNDAKER
PRESIDENT | ST LOUIS, MO 63103 1 ‘
g i SIMMS BUILDING GROUP. INC, 4 : .
¢ HR‘S B APL‘ARD 1401 S, BRENTWOOD BLVD. SUITE 250 PH: 314-2920800 . cballard@simmsbuildinggroup.com ' FBO
PROJECT ENGINEER | ST.LOUIS, MO 63368 ; ‘
RE - MOSAIC CONSTRUCTION SERVICES 5
'fRi‘MY RODRIGLEZ 1310t CHEROKEE ST P 314-664-1122 , jeremy@imonsaic.com FBO
PRESIDENT | ST LOUIS, MOA331¥ i ;
- " 3 . BROOKS ENVIRONMENTAL SERVICE | a
()\:l\RéngNA BROOKS " TECHNICIANS LLC. PH: 3146577926 ' bestliciwsbeglobal.net FBO
A - | 4427 GPRALDINE AVE. SAINT LOUIS, MO 63115 ‘ - B L
. - . PARIC CORP ;
) . | - .
! ODD (,]Q( ;DRKH I 10601 BOARDWALK SPRINGS PL. PIL 626-561-9500 | tmgoodrichisparic.com
VICE PRFSIDENT O FALLON. MO 59268 i
. _— I FINCH PLUMBING CO. INC. o o :
THQMAS WILLMORE 1 737 SPIRIT OF SAINT LOUIS BLVD. PH: 636-512-4666 finchtom(@earthlink.net . FAX '
FOREMAN © CIIESTERFIELD, MO, 63005 [ ‘ ;
| FIRETECH | ; ‘
MIKE SHECTON {1353 BAUR BLVD. PIT: 314-292-6250 | mshelton@ firetechstl.com .
[ ST.LOUIS MO 03132 ‘ ,
" EARLEY PLUMBING ? :
DON EARLEY 1926 MATTERHORN DR. i donearleyplumbing@sbeglobal.net ' |
| WILDWOOD, MO 6301 | [ ; ‘f
| EARLEY PLUMBING i i 7
STEVE EARLEY ' 1926 MATTERIIORN DR. ! earleyplbgi@charter.net : I
i WILDWOOD. MO 63011 \L : ;
' 2M CONSTRUCTION GROUP i ! i
TOM DETERS ! 1716 TUDOR AVE. i tdeters@2meonstructiongroup.com BILL WOOD .
| EASTST. LOUIS, . 62207 ! !
~~~~~~~~ e e — i - ‘A,,,,.,,A ; - e ——‘~ o e e et B SR e —
‘B AIG PL 3 " WALTON CONSTRUCTION COMPANY, LLC :
N IFM(,’ Pr {“_‘UPS, - 16024 MANCHESTFR RD. SUITE 1il PH; 636-394-2220 " craigphillipsgwaltonbuilt.com FBO
ASST. PROIFCT MANAGER FLLISVILLE. MO 03031 ; !
L e e e L s s — . e L
- NPT N WALTON CONSTRUCTION COMPANY, LLC
W( Hpﬁh" NF‘LWR M MANCHFSTER RD SUITE 111 PH: 016-594-7220 michacimeumerid waitonbuilt.com EBO
i ADFSTIMATOR FLEISVILLE, MO 3011
N AR " WALTON CONSTRUCTION COMPANY, LLC -
f{,(m ('LA?F'R 16024 MANCIES THIRRD SUITE PH A 36 40220 eonglaserw waltonbuilt.com FBO
VICT PRESIDENT FLLISVILLE. MO a i |
\?f\R FY YEARENT VOLK CONSTRUCTION msyrsvatkee.com FED
IS TIMATOR ‘ ‘
II,;:::(RTO‘:?\}:{M . © VOLK CONSTRUCTION toria volkee.com ©OFED
‘!\lim\/(‘: ';N’A 1ok © 0 BRINKMANN CONSTRUCHON [CIR ES R ] kevin lusatorceaskbrinkmanin.com FBO
RS . PAYNE CREST 1 ECTRIC
PUREPETERSON Se o finchtomia carthlmlonet {130

S UTTRS T BT BRI 4

b AT R TR 1
ST PO IS Mernd 12

3]
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NEW DORMITORY BUILDINGS
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NAME/POSITION COMPANY, ADDRESS/PHONE

R.G. ROSS CONSTRUCTION CO. INC.

EMAIL

HOW DID YOU FIND
OUT THIS PROJECT

JOHN DICKSHOT 179 BAYLESS AVE. PH: 314203892858 johndid rgross.com ARCHITECT
ST LOVIS. MO
DAVE VANBERKEL CLECO EXC cleco6420w charter.net WEB
ONSSITE REPCANDIDATE h
DARSHAN PO, BOX 404 darshan.lrvec yahoo.com D.O.L.
GARFIELD. AR 72732
CHRIS HASTING DlES:FELKAMP CONSTRUCTION (O. INC. . 3
. . 1197 5. Od Thghway 141 chrisudstlconst.com WEB
PROJECT MANAGER Fenton. MO 63026
LARRY ROTHWEIL ROCK HILL MECHANICAL CORP.  pil: 314-96-0600 lrothweilrhmcorp.com
" LE NOVACK CONST CO. ,' o ’
NEAL NOVACK 1144 OLIVETTE EXEC PKWY. " jenovack{@jenovack.com FBO
fST LOUIS. MO 63132 |
1 BRINKMANN : }
ANDY McDONELL ' 16650 CHESTERFIELD GROVE CT, PIL 636-537-9700 i andymc@askbrinkmann.com ;
I CHESTERFIELD, MO, 03005 : .
' CASTLE CONTRACTING f
RICK LEDBETTER | 7605 IND. ST PH: 31442140042 " richi castlestl.com FBO
ST. LOLIS. MO 43102 ‘
" CASTLE CONTRACTING ~ :
MIKE MYERS {7608 IND ST, PIE 3144210042 " mikedu.castlestl.com FBO
L ST LOUIS, MO 63102 |
I GATEWAY ROOFING |
RAYMAND DAVISON 6117 MINTRUA AVE. gwrllea gatewayrooting-stl.com
[ ST LOUIS. MO 63112
: :
| 4 | i’ —_— i
i ; ; .
: : \ :
: ’ — i ,,,,,, § [
i | :
‘ | |
] T ) o | ~ h ‘
I j : ‘
! ; : : f
- N — - i :
g : E | ‘
i , [ ‘
i )
P R —— | — ——— . e e e ——————— ——— 1
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